BASIC IMPLEMENTATION AGREEMENT
(Fixed Price)

[Name & address of counterparty]

[Network Rail local office address]

(the “Customer”)
Dated: as at signatures
Dear Sirs
Basic Implementation Agreement relating to [] (“the Agreement”)
1

The Customer has requested Network Rail Infrastructure Limited of 1 Eversholt Street,
London NW1 2DN (“Network Rail”), and Network Rail has agreed, to carry out the Works for
the Customer on the terms set out below. The Customer has confirmed it will fund the Works
on the terms and conditions contained in this Agreement.

Definitions and Interpretation
2

The definitions detailed in Schedule 1 shall apply to this Agreement. Unless expressly stated
to the contrary, any reference in this Agreement to the right of consent, approval or
agreement shall be construed such that such consent, approval or agreements shall not be
unreasonably delayed or withheld. The Parties acknowledge that:
(a)

the withholding or delaying of the giving of consent, approval or agreement by the
Customer under this Agreement which would place Network Rail in breach of the law,
the Network Licence, any Standard or any contract would be unreasonable;

(b)

nothing in this Agreement shall require Network Rail to give or procure the giving of
any consent or approval which would be contrary to the protection, safety and
efficient operation of the Railway and the safety of persons or property on or near the
Railway; and

(c)

notwithstanding any other provision of this Agreement, in performing its obligations
and exercising its rights under this Agreement Network Rail shall retain sole
discretion in relation to safety in its role as Infrastructure Manager or as owner and
operator of the Network in accordance with the Network Licence.

Obligations of the Customer
3

4

Without prejudice to Paragraph 2, the Customer will:
(a)

act in good faith towards Network Rail in respect of this Agreement;

(b)

use reasonable endeavours to avoid unnecessary complaints, disputes and claims
against Network Rail; and

(c)

not interfere with the rights and obligations of Network Rail under this Agreement nor
in any other way hinder, prevent or delay Network Rail from performing its obligations
under this Agreement.

The Customer shall comply with its obligations under this Agreement including carrying out
actions or providing information as reasonably requested from time to time by Network Rail as
is necessary for Network Rail to comply with its obligations under this Agreement. If any
delay is caused to the Implementation Programme as a result of failure by the Customer to
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comply with this Paragraph 4, then the Completion Date and the Liquidated Damages
Payment Date shall be extended by such period as is reasonable in the circumstances.
5

Information or instructions provided to Network Rail by, or on behalf of, the Customer in
connection with the Works shall be prepared and given in such a diligent and professional
manner and with such clarity, in such detail and in a timely manner as is necessary for
Network Rail to comply with its obligations under this Agreement.

Obligations of Network Rail
6

7

Without prejudice to Paragraph 2, Network Rail will:
(a)

act in good faith towards the Customer in respect of this Agreement and use
reasonable endeavours to avoid unnecessary complaints, disputes and claims; and

(b)

not interfere with the rights and obligations of the Customer under this Agreement nor
in any other way hinder, prevent or delay the Customer from performing its
obligations under this Agreement.

Network Rail will carry out the Works in accordance with:
(a)

Good Industry Practice;

(b)

Legal Requirements and Standards;

(c)

Necessary Consents; and

(d)

the Works Requirements and the terms of this Agreement.

8

Network Rail may subcontract all or part of its obligations under this Agreement.
Notwithstanding the appointment of a sub-contractor, Network Rail shall remain liable for the
performance of its obligations.

9

Network Rail will procure that the Works are completed by the Completion Date and shall use
reasonable endeavours to carry out the Works in accordance with the Implementation
Programme as may be amended from time to time by Network Rail after reasonable
consultation with the Customer. Network Rail is entitled to extend the Completion Date and
the Liquidated Damages Payment Date under Paragraphs 4, 20, 23, 24, 26 and 40 provided
that Network Rail will not be entitled to change the Completion Date or the Liquidated
Damages Payment Date to the extent any delay is caused by the negligence or breach of
Network Rail.

10

Network Rail will prepare works status reports at agreed intervals (but no more frequently
than every four weeks) for submission to the Customer. The reports shall include information
relating to progress of the Works and provide key financial information for the Works;
including any amendment of the Base Price and any other reasonable information reasonably
requested by the Customer.

11

Network Rail hereby elects (and the Customer acknowledges such election) that it shall be
the only ‘client’ in accordance with the Construction (Design and Management) Regulations
2015.

12

Network Rail shall effect and maintain (or procure the taking out and the maintenance of)
appropriate insurances for the carrying out of the Works.

13

Network Rail shall, at the reasonable request of the Customer, allow the Customer access to
any information in the custody or control of Network Rail and to attend and observe any
progress meetings Network Rail has with its contractor in respect of the Works.

14

Network Rail shall carry out the Works for the Base Price and any Network Rail Costs as may
be payable under this Agreement.

15

If Network Rail becomes aware of any matter which will prevent or impede it from performing
its obligations in this Agreement or will prevent or impede its contractor from carrying out the
Works, Network Rail shall notify the Customer promptly and in any event within five (5)
Working Days after becoming so aware.

Necessary Consents
16

Where it is necessary for Network Rail to apply for Necessary Consents, Network Rail shall
use reasonable endeavours to obtain such Necessary Consents but does not guarantee that
the Necessary Consents will be granted or that the terms of Necessary Consents granted will
be acceptable to the Customer. Network Rail (where reasonably requested) will provide
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relevant correspondence in respect of Necessary Consents to the Customer and will take into
account the Customer's views in this regard.
17

Subject to Paragraph 18, the Customer shall pay all costs reasonably incurred in applying for
the Necessary Consents and any costs or compensation payable as a consequence of the
grant of the Necessary Consents except to the extent that they are due to the negligence or
breach of Network Rail.

18

In the case of agreement of the Regulated Change before the Commencement Date the
Regulated Change shall be as listed in Section C of Schedule 2. Where a Regulated Change
that Network Rail is undertaking, has not been agreed before the Commencement Date, then
following agreement of that Regulated Change and prior to the commencement of the Works
the Parties shall meet and agree an estimate of costs up to the Completion Date for the
Regulated Change. The estimated Regulated Change costs shall be listed in Section C of
Schedule 2. If they are not included at the Commencement Date, as soon as the estimate has
been agreed, the Parties shall set it out in Section C of Schedule 2.

19

Network Rail's obligations in relation to obtaining any Necessary Consents are conditional
upon Network Rail receiving in full the documentation and assistance related to the relevant
Necessary Consent which it may reasonably require and has requested from the Customer.

20

Network Rail shall have no liability to the Customer under this Agreement and shall have the
right to extend the Completion Date and the Liquidated Damages Payment Date by such
period as is reasonable in the circumstances as a result of any Necessary Consent not being
granted or any delay in granting any Necessary Consent or the terms upon which any
Necessary Consent is granted except to the extent that it is as a result of a negligence or
breach by Network Rail and in which case Network Rail will be liable for any direct costs
incurred by the Customer.

21

In conducting any discussions or negotiations with train operators in relation to a Regulated
Change, Network Rail, subject to any reasonable confidentiality requirements, will allow the
Customer to attend relevant meetings, provide the Customer with all relevant correspondence
and have due regard to the Customer's comments (if any) in relation to Regulated Change. 1

Additional Expense
22

Network Rail shall own the Works upon their completion. The Customer agrees to reimburse
Network Rail all additional operation, maintenance and renewals costs that may arise for
Network Rail as a result of the Works and/or any Regulated Change unless such additional
costs are less than £50,000 per annum after deduction of any sums paid to Network Rail by a
third party.

Variations
23

Any Variations shall only be effective if agreed by both Parties in writing. All Variations shall
be paid for by the Customer unless it is a Variation of the type specified in Paragraph 24.
Where the Parties are able to agree a fixed price for implementing the Variation then the Base
Price shall be adjusted to reflect the agreed cost and the Customer shall not be liable to pay
any sums additional to the adjusted Base Price. Where the Parties are unable to agree a
fixed price or the Customer does not require a fixed price then the costs of implementing the
Variation will be Network Rail Costs (unless the Parties agree otherwise).

24

Notwithstanding any provision in this Agreement, where Network Rail reasonably considers
that a Variation is necessary:

1

(a)

to avoid, address or alleviate a Network Operation Issue; or

(b)

to carry out any works necessary due to any Existing Asset Obligation; or

(c)

to address, alleviate or comply with (as appropriate) a Mandatory Variation; or

(d)

to address, alleviate or comply with (as appropriate) any Legal Requirement or a
direction of a competent authority or any requirement of the Network Licence to the
extent it is not a Mandatory Variation; or

(e)

as a consequence of the crystallisation of a risk which is identified in the QRA; or

(f)

to meet the Works Requirements and the need for the Variation was not reasonably
foreseeable as at the Commencement Date,

This Paragraph 21 should be deleted when the Customer is a Train Operating Company.
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Network Rail shall be entitled to a Variation to the extent that is reasonable in the
circumstances.
25

Where Network Rail considers that a Variation is necessary under Paragraph 24, it shall
consult with the Customer (providing reasonable information concerning the proposed
Variation) and take into account the reasonable comments of the Customer when considering
the scope, cost and effect of the Variation. The Customer may not object to a Variation under
Paragraph 24 but may refer any matter concerning the scope, cost and effect of the Variation
to be resolved under Paragraph 47.

Compensation and Relief
26

Network Rail shall bear all direct costs reasonably incurred by the Customer (unless such
costs are below £10,000 in aggregate) as a result of:
(a)

any delay to the Works which is caused by a Network Operation Issue;

(b)

any interference with the Works which is caused by another contractor from an
interfacing project; and/or

(c)

any booked possession being cancelled or altered (including as a result of any default
by any train operator other than the Customer);

except to the extent such costs are incurred due to the breach or negligence of the Customer
or any contractor appointed by the Customer (other than Network Rail).
Intellectual Property
27

Network Rail hereby grants to the Customer a non-exclusive, royalty-free licence to use
(solely in connection with the Works) any intellectual property created as a result of the
design and implementation of the Works which is owned by Network Rail. Network Rail shall
use its reasonable endeavours to procure the grant to the Customer of a similar licence to use
any intellectual property rights created as a result of the design and implementation of the
Works which are owned by any third party. Save as aforesaid the Customer shall not acquire
any intellectual property rights as a result of this Agreement or the Works.

28

The Customer shall indemnify Network Rail from and against any and all Losses arising from
the use by the Customer of any intellectual property other than for the purposes of the Works.
Network Rail shall indemnify the Customer from and against any and all Losses arising from
the use by Network Rail of any intellectual property other than for the purposes of the Works.

Completion
29

Where the Works have been completed in accordance with the Completion Criteria, Network
Rail shall issue a Completion Certificate to the Customer.

Payment
30

31

The Customer shall pay to Network Rail:
(a)

the Base Price;

(b)

all reasonably and properly incurred Network Rail Costs payable under this
Agreement in accordance with the terms set out in Paragraph 31 and Schedule 3 and

(c)

any other sums incurred under this Agreement.

Within ten (10) Working Days after the end of each payment period, Network Rail shall submit
an invoice to the Customer. The Customer shall pay each invoice in full within twenty (20)
Working Days from receipt of the invoice. If the Customer wishes to dispute the amount set
out in an invoice, it shall notify Network Rail within fifteen (15) Working Days of delivery of the
invoice specifying the disputed amount and the grounds on which it claims that such amount
is not due and payable. Late payment of any amount due and payable under any invoice shall
carry interest from the due date to the date of payment at the rate of three month LIBOR plus
2% per annum. All amounts are exclusive of value added tax, which will be charged at the
applicable rate.

Limitation of Liability
32

Save as otherwise expressly provided in this Agreement, neither Party shall be liable in
respect of any Losses payable under or in connection with this Agreement except where:
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(a)

the aggregate amount of all Losses suffered by the relevant Party exceeds £10,000.
For the avoidance of doubt, (i) in such an instance all Losses can be claimed not just
the Losses in excess of £10,000 and (ii) after payment of such Losses, no further
claim shall be made until the earlier of any further Losses suffered being in excess of
£10,000 or Completion or termination of this Agreement; or

(b)

the Losses are incurred as a result of, or are sums unpaid by the Customer under
Paragraph 30 or Schedule 3.

33

Network Rail's maximum aggregate liability to the Customer for any reason arising under, or
in connection with, this Agreement or the Works including but not limited to breach of
contract, in tort (including negligence), or for breach of statutory duty shall not exceed the
Network Rail Cap. Notwithstanding the Network Rail Cap where, in respect of the same
event, Network Rail recovers any sums under an insurance policy of the type referred to in
Paragraph 12, it shall pay such sums (if and to the extent that such recovered sums relate to
loss suffered by the Customer and not by Network Rail itself) to the Customer. For the
avoidance of doubt, any sums recovered by Network Rail under such insurance policy and
paid to the Customer shall contribute to the Network Rail Cap insofar as the Network Rail Cap
has not already been reached. Network Rail shall use reasonable endeavours to make such
recovery (which shall include an obligation to make and diligently pursue a claim but shall not
include an obligation on Network Rail to take legal action).

34

Paragraph 33 shall not apply to any Losses incurred by the Customer as a result of any
liability in respect of (a) death or personal injury resulting from a negligent act or omission or
breach of statutory duty by Network Rail or any employee of Network Rail and/or (b) the fraud
or fraudulent misrepresentation of Network Rail (or its contractor employed to carry out the
Works).

35

Any Losses payable by either Party shall be reduced to the extent that they are caused by or
contributed to by the other Party's own negligence or breach of its obligations under this
Agreement.

36

Subject to the limit on liability in Paragraph 33, if the relevant Completion Criteria have not
been achieved by the Liquidated Damages Payment Date unless due to the fault of the
Customer or any contractor employed by the Customer, then Network Rail shall pay to the
Customer the sum of £[] for each day from the Liquidated Damages Payment Date 2 until the
date the Completion Certificate is issued by Network Rail in accordance with Paragraph 29 or
the date that it is determined under the escalation procedure and/or the dispute resolution
procedure pursuant to Paragraphs 47 and 48 that Completion has occurred. The Customer is
not entitled to claim any other Losses in relation to delay of the Completion Date except under
this Paragraph 36.

37

The Customer’s maximum aggregate liability to Network Rail for any reason arising under or
in connection with this Agreement shall not exceed an amount equal to the Customer Cap.
Notwithstanding the Customer Cap where, in respect of the same event, the Customer
recovers sums under an insurance policy (including any insurance maintained by a contractor
employed by the Customer) or under any contract entered into by the Customer, it shall pay
such sums (if and to the extent that such payments relate to loss suffered by Network Rail
and not by the Customer itself) to Network Rail. For the avoidance of doubt, any sums
recovered by the Customer under such insurance policy or a contract and paid to Network
Rail shall contribute to the Customer Cap insofar as the Customer Cap has not already been
reached. The Customer shall only be required to use reasonable endeavours to make such
recovery (which shall include an obligation to make and diligently pursue a claim but shall not
include an obligation on the Customer to take legal action) and only if and to the extent that
such payments relate to loss suffered by Network Rail and not by the Customer itself.

38

Paragraph 37 shall not apply to:
(a)

the Customer’s payment obligations under Paragraphs 17, 22, 31, 45 or Schedule 3;

(b)

any Losses incurred by Network Rail due to the negligence (except to the extent such
negligence relates to the carrying out of any design by the Customer or any
contractor appointed by the Customer), fraud or fraudulent misrepresentation of the
Customer or by any contractor appointed by the Customer (other than Network Rail);

2

This will be based on that agreed with the Customer representing a pre-estimate of the Customer's loss which will be
negotiated by the Parties acting reasonably. If the Parties cannot agree a figure the clause should be redrafted to include a cap
on damages.
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39

(c)

any Losses incurred by Network Rail due to negligence in relation to the carrying out
of any design by the Customer or any contractor appointed by the Customer which
Losses shall not exceed an amount equal to the Design Liability Cap; and

(d)

any liability in respect of death or personal injury resulting from a negligent act or
omission or breach of statutory duty by the Customer or any employee of the
Customer.

In no circumstances shall Network Rail or the Customer be liable to one another for any
Indirect Loss (without prejudice to any express payment or indemnity obligation of either Party
under this Agreement).

Force Majeure Events
40

Subject to Paragraphs 41 and 42, each Party shall be relieved from liability for nonperformance of its obligations under this Agreement (other than any obligation to make
payment) to the extent that it is not able to perform such obligations by reason of a Force
Majeure Event. Network Rail shall be entitled to a change to the Completion Date and the
Liquidated Damages Payment Date to reflect an extension of time properly awarded under
the Contracts in respect of a Force Majeure Event.

41

Each Party shall at all times following the occurrence of a Force Majeure Event:

42

(a)

take all reasonable steps to prevent and mitigate the consequences of such an event
upon the performance of its obligations under this Agreement, resume performance
of its obligations affected by the Force Majeure Event as soon as practicable and use
all reasonable endeavours in accordance with Good Industry Practice to remedy its
failure to perform; and

(b)

not be relieved from liability under this Agreement to the extent that it is not able to
perform, or have not in fact performed, its obligations under this Agreement due to
any failure to comply with its obligations under Paragraph 41(a).

On the occurrence of a Force Majeure Event, the affected Party shall serve notice on the
other Party as soon as reasonably practicable and in any event within ten (10) Working Days
of it becoming aware of the relevant Force Majeure Event. The affected Party shall notify the
other Party as soon as practicable once the performance of its affected obligations can be
resumed (performance to continue on the terms existing immediately prior to the occurrence
of the Force Majeure Event).

Termination
43

44

Either Party may by serving notice on the other Party terminate this Agreement with
immediate effect if:
(a)

the other Party is in persistent and material breach of this Agreement (provided that
the Party wishing to terminate shall first notify the other Party of any remediable
breach and its intention to terminate, and shall allow the other Party a period of 20
(twenty) Working Days to remedy such breach); or

(b)

the other Party becomes insolvent.

The Customer may terminate this Agreement by giving twenty (20) Working Days’ written
notice to Network Rail if the latest estimated duration of the Works results in the likelihood of
the Works not being completed by a date [xx] months after the Completion Date unless the
same is due to the negligence or breach of the Customer.

Consequences of Termination
45

Upon termination of this Agreement:
(a)

the Customer shall pay Network Rail:
(i)

the Network Rail Costs incurred up to the date of termination; and

(ii)

(except where termination is due to Network Rail’s default or insolvency) the
costs and expenses reasonably incurred by Network Rail in terminating this
Agreement (including removal of all plant, equipment and those materials not
incorporated into the Works and reinstatement of the Works (or such part
thereof as may exist as at the date of termination) and the relevant part or
parts of the Railway affected by the Works to the extent necessary to (i)
make the same safe and/or secure; and/or (ii) enable Network Rail to meet its
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contractual, statutory and Network Licence obligations (including the
reasonable cost of any contractors and compensation to third parties). The
decision to make good the site and/or complete the Works (or part of them)
shall be discussed with the Customer but shall be the final decision of
Network Rail); and
(b)

all obligations of the Parties under this Agreement shall cease except for:
(i)

the provisions of Paragraphs 22, 26, 27, 28, 30, 31, 32, 45 and 46;

(ii)

any obligations arising as a result of any antecedent breach of this
Agreement or any accrued rights.

Confidential Information
46

Neither Party shall disclose any confidential information save as required by any enactment,
requirement of any regulatory authority or pursuant to any judicial or arbitral process, or in the
case of Network Rail as required by its statutory duties or Network Licence. On termination of
this Agreement, the Customer shall either destroy or, if reasonably requested to do so, return
any confidential information within its possession or control that belongs to or was provided by
Network Rail.

Escalation and Dispute Resolution
47

Should any dispute arise out of or in connection with this Agreement, then the Parties’ project
managers shall initially discuss and attempt to resolve the dispute. If the project managers are
unable to resolve the dispute to the satisfaction of both Parties, the dispute shall be escalated
to the Parties’ appropriate senior managers for resolution. If the senior managers are unable
to resolve the dispute to the satisfaction of both Parties, it shall be escalated to the Parties’
appropriate directors for resolution then either Party may refer the matter to adjudication in
accordance with Paragraph 48.

48

Either Party may refer to adjudication any dispute arising out of or in connection with this
Agreement in accordance with the Housing Grants, Construction and Regeneration Act 1996.
The adjudicator shall be agreed between the Parties and failing agreement within five (5)
Working Days of receipt by one Party of a proposal by the other the adjudicator shall be
nominated at the request of either Party by the President or Vice President for the time being
of TECBAR.

Freedom of Information
49

If either Party receives a request for the disclosure of information relating to the Works and/or
this Agreement (the Works Information) under the Freedom of Information Act 2000 and/or
the Environmental Information Regulations 2004 (together the Information Acts) it shall
comply with such request in accordance with the relevant Information Act to the extent it is
obliged to do so and provided that no exemption from disclosure in the relevant Information
Act applies. Prior to making such disclosure it shall give the other Party the reasonable
opportunity to make representations as to why the disclosure should not be made (including
but not limited to any exemptions from disclosure that may apply) and shall inform the other
Party of any disclosure made. For the purpose of paragraph 43(2) of the Freedom of
Information Act 2000, the Parties acknowledge and agree that the disclosure by it of any
commercially sensitive Works Information is likely to prejudice the interests of the Parties.

Miscellaneous
50

Any notice pursuant to this Agreement shall be in writing and shall be duly and validly served
if delivered by hand or sent by first class post to the registered office of the relevant Party.
Any notice sent by post shall be conclusively treated as having been served two (2) Working
Days after posting.

51

Neither Party may assign or charge its rights or interests under this Agreement without the
prior written consent of the other Party (not to be unreasonably withheld or delayed).

52

Neither Party intends that any term of this Agreement should be enforceable, by virtue of the
Contracts (Rights of Third Parties) Act 1999, by any person other than Network Rail or the
Customer.
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53

No amendment to or variation of this Agreement shall be effective unless in writing and
signed by or on behalf of each Party. No general terms and conditions contained in any
purchase order or other document customarily required by either Party in connection with a
request for works or services shall be binding on the Parties.

54

This Agreement constitutes the entire agreement between the Parties relating to the subject
matter of this Agreement and supersedes any previous agreements between the Parties.
Each Party acknowledges that in entering into this Agreement it is not relying upon any
statement or representation not set out in this Agreement.

55

This Agreement shall be governed by and construed in accordance with the laws of England
and Wales. Save as expressly provided otherwise, the Parties agree that the courts of
England and Wales shall have exclusive jurisdiction to settle any disputes that may arise out
of or in connection with this Agreement.

Yours faithfully
Signed by

.............................................................................
duly authorised for and on behalf of
Network Rail Infrastructure Limited

We agree to the above
Signed by

.............................................................................
duly authorised for and on behalf of
[Customer’s full name]

Dated: ...........................
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Schedule 1)
Definitions
For the purposes of this Agreement:
Access Agreement means an access contract or an access agreement as defined in the Act
Act means the Railways Act 1993 as amended
Base Price means the total price for implementing the Works as set out in Section B of Schedule 2
plus the Risk Fees as may be adjusted by:
(a)

the cost of any Variation for which the Customer is obliged to pay pursuant to Paragraphs 23
to 25 and for which a fixed price is agreed; and

(b)

Regulated Change costs agreed under Paragraph 18; and

Change in Law means the application to any Party of any Legal Requirement which did not so
previously apply or the change of any Legal Requirement applying to that Party (including any such
Legal Requirement ceasing to apply, being withdrawn or not being renewed) other than in relation to
corporation tax (or any other tax of a similar nature replacing corporation tax on profits or gains) or
value added tax
Change in Standards means the coming into effect, after the Commencement Date or GRIP 3 if
later, of a Group Standard or of any amendment thereto, or of a Network Rail Standard or of any
amendment thereto with which Network Rail is obliged to comply
Commencement Date means the date of this Agreement
Completion Certificate means a certificate issued by Network Rail in accordance with Paragraph 29
Completion Criteria means those criteria specified in Section F of Schedule 2
Completion Date means the date for completion of the Works as specified in Section G of Schedule
2, as amended or varied from time to time in accordance with this Agreement
Contract means the contract between Network Rail and its contractor
Customer Cap means an amount equal to 10% of the Base Price as at the Commencement Date
Design Liability Cap means an amount equal to []
Existing Asset Obligation means any statutory or contractual obligation as at the date of this
Agreement for Network Rail to carry out works in relation to any land or asset owned by Network Rail
Force Majeure Event means any of the following events (and any circumstance arising as a direct
consequence of any of the following events):
(a)

an act of the public enemy or terrorists or war (declared or undeclared), threat of war,
revolution, riot, insurrection, civil commotion, demonstration or sabotage;

(b)

acts of vandalism or accidental damage or destruction of machinery, equipment, track or other
infrastructure in areas other than the site of the Works;

(c)

natural disasters or phenomena, including extreme weather or environmental conditions (such
as lightning, earthquake, hurricane, storm, fire, flood, drought or accumulation of snow or ice);

(d)

nuclear, chemical or biological contamination;

(e)

pressure waves caused by devices travelling at supersonic speeds;

(f)

discovery of fossils, antiquities or unexploded bombs; and or

(g)

strike or other industrial action other than involving the Customer or Network Rail

Good Industry Practice means in relation to the performance of any activity to which this standard is
applied, the exercise of that degree of skill, diligence, prudence and foresight as would reasonably be
expected from a properly qualified and competent person engaged in carrying out works or services
of a similar size, nature, scope, type and complexity, complying with all Legal Requirements and
applicable British, European and International standards and published codes of practice
“GRIP” means the Network Rail document entitled Governance for Railway Investment Projects as
amended from time to time;
“GRIP 3” means the option selection stage reached following the GRIP process;
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Implementation Programme means the programme set out in Section E of Schedule 2 as updated
from time to time
Indirect Loss means loss of production, loss of profit, loss of revenue, loss of contracts, liabilities
incurred under other agreements (save costs paid by the Customer to contractors appointed by the
Customer in relation to the Works) or any indirect or consequential loss arising out of or in connection
with this Agreement
Industry Risk Fee means an amount equal to 2% of the Base Price as adjusted in accordance with
this Agreement
Infrastructure Manager has the meaning set out in the Railways and Other Guided Transport
Systems (Safety) Regulations 2006 (ROGS)
Legal Requirement means any of the following:
(a)

any enactment to the extent that it applies to that Party;

(b)

any regulation made by the Council or the Commission of the European Union to the extent
that it applies to that Party or a decision taken by the Commission of the European Union
which is binding on that Party to the extent that it is so binding; and

(c)

any interpretation of law, or finding, contained in any judgement given by a court or tribunal of
competent jurisdiction in respect of which the period for making an appeal has expired which
requires any legal requirement falling within Paragraphs (a) or (b) above to have effect in a
way which is different to that in which it previously had effect

Liquidated Damages Payment Date3 means the date stated in Section H of Schedule 2, or as
amended from time to time in accordance with this Agreement
Losses means costs, claims, damages, demands, losses, expenses, or liabilities incurred by the
relevant person but excluding any Indirect Loss
Mandatory Variation means any Variation necessitated by:
(d)

any Specific Change in Law; and/or

(e)

any Change in Standards for safety reasons

Necessary Consents means all approvals, permissions, consents, licences, certificates, registrations
and authorisations (including Regulated Changes) whether statutory or otherwise, which are required
from time to time for the purposes of carrying out the Works
Network means the railway facilities of which Network Rail or another Party is the facility owner (as
defined in section 17(6) of the Act
Network Code means the code setting out the rules applying to all regulated Access Agreements
Network Licence means the licence to operate the Network granted to Network Rail pursuant to
section 8 of the Act
Network Operation Issue means:
(a)

any safety critical event, which means a risk to the health and safety of any individual or risk
of damage or destruction to any property or any incident which may reduce the safety integrity
level of any item of infrastructure;

(b)

any operational emergency, which means any situation or circumstance which Network Rail
reasonably considers requires immediate or urgent action in order to maintain or restore the
effective operation of the Network or any part of it;

(c)

any Change in Law;

(d)

any requirement of the Network Licence;

(e)

any contractual commitment of Network Rail existing on, or prior to, the date of this
Agreement

Network Rail Cap means the higher of:
(a)

£100,000; or

3

The Liquidated Damages Payment Date recognises that the date on which LD's become payable may not be the same date
as the Completion Date. The date should be the date the Customer would start incurring financial losses.
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(b)

a sum equal to the total of Agency Costs, Contractors' Costs and Personnel Costs (all as
defined in Schedule 3) included in the Base Price as at the Commencement Date

Network Rail Costs has the meaning given in Schedule 3
Network Rail Fee means an amount equal to 13% of the Base Price as adjusted in accordance with
this Agreement
Party means a party to this Agreement and includes its successors in title, permitted assigns and
permitted transferees and Parties shall be construed accordingly
QRA means the quantified assessment of risks and assumptions associated with the Works and
which is set out in Section D of Schedule 2
Railway means the Network and the provision of railway services as defined in section 82 of the Act
in connection with the Network
Regulated Change means Network Change (as defined in the Network Code) and/or Station Change
(as defined in the Station Access Conditions) to the extent that each is required in connection with the
Works
Risk Fees means the Network Rail Fee and the Industry Risk Fee
Specific Change in Law means any Change in Law which applies expressly to:
(f)

the railway industry, a particular section of the railway industry or the provision of services to
the railway industry and not to other transport modes or industries, including any changes to
either Network Rail's Safety Authorisation or the Customer's Safety Authorisation or Safety
Certificate (as appropriate), these terms as defined in ROGS, or Standards required by any
Change in Law; or

(g)

the Works or works of a similar type, but not to works in general

Standards means Railway Group Standards and Network Rail Company Standards as at the date of
this Agreement (including, for the avoidance of doubt, the Network Licence, the Network Code and
the Station Access Conditions)
Station Access Conditions means the National Station Access Conditions 1996 (England and
Wales) together with the station specific annexes applicable to the relevant stations the subject of the
Works
Variation means any change or variation to the Works, the Completion Date and/or the Liquidated
Damages Payment Date in accordance with Paragraphs 23 to 25 and, for the avoidance of doubt,
includes a Mandatory Variation
Working Day means any day (other than a Saturday or Sunday) on which banks are open for
business in England
Works means the whole of the design and construction works as described in the Works
Requirements
Works Requirements means the specification in Section A of Schedule 2 which sets out a
description of the Works

ORR Approved, 5th February 2010, amended 2nd July 2019

11

SUBJECT TO CONTRACT
Schedule 2)
The Works

A

Works Requirements

B

Base Price (plus Risk Fees)

C

Necessary Consents (including Regulated Change)

D

QRA

E

Implementation Programme

F

Completion Criteria

G

Completion Date

H

Liquidated Damages Payment Date
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Schedule 3)
Network Rail Costs
1

Definitions
Network Rail Costs will only apply in the event of a variation agreed in accordance with
Paragraph 23 (other than a Variation of the type described in Paragraph 24) that will be
delivered on an emerging cost basis outside the Base Price.
The following terms shall have the following meanings when used in this Agreement:
Agency Costs means the cost to Network Rail of any Agency Personnel engaged in
connection with the Works multiplied by 1.5, plus the properly incurred expenses and
disbursements charged to Network Rail by such Agency Personnel
Agency Personnel means those personnel who have entered into a contract for services
with Network Rail to provide services in connection with the Works
Contractors' Costs means the costs to Network Rail of any consultants or contractors
engaged by Network Rail in connection with the observance and performance of its
obligations in relation to the Works, plus the properly incurred expenses and disbursements of
those consultants or contractors
Expenses and Disbursements means the costs, expenses and disbursements incurred by
Network Rail in relation to the Works, in connection with:
(h)

printing, reproduction and purchase of documents, drawings, office consumables,
maps and records;

(i)

travelling expenses in accordance with Network Rail's policies;

(j)

all technical, commercial and professional fees, costs and disbursements in
connection with the Works but excluding Contractors' Costs and Agency Costs;

(k)

all internal and external legal and other costs, charges, and expenses properly
incurred by Network Rail in connection with the preparation, negotiation and
enforcement of any supplemental leases, licences (including in respect of intellectual
property) and other documentation entered into by Network Rail and relating to the
Works (including this Agreement);

(l)

insurance costs;

(m)

any sums payable by Network Rail pursuant to Conditions G and H of the Network
Code where the same arise in connection with the carrying out or completion of the
Works or the subsequent operation of the completed Works

(n)

any other disbursements or expenses reasonably and properly incurred by Network
Rail in connection with the Works (other than for Necessary Consent Costs). The
Customer's prior written approval must be obtained for any such disbursements or
expenses over £5,000; and

(o)

of any goods, services, materials or other items issued by or on behalf of Network
Rail to the contractor at no cost to the contractor.

For the avoidance of doubt, costs arising from trespass and vandalism occurring in the area of
the Works shall not be included as Network Rail Costs
Hourly Rate means in respect of each member of Network Rail's Personnel the rate set out in
Paragraph 2 of this Schedule for their particular banding as the same may be adjusted from
time to time in accordance with Paragraph 3 of this Schedule 3, which rate will be payable in
respect of all worked hours spent by Network Rail's Personnel in connection with the Works
Necessary Consents Costs means the costs incurred by Network Rail in connection with
any Necessary Consent for the Works including those related to:
(p)

the costs of third parties associated with applying for, undertaking, changes to or as a
consequence of any Necessary Consents;

(q)

any sums payable by Network Rail pursuant to Conditions G and H of the Network
Code where the same arise in connection with the carrying out of a Variation on an
emerging cost basis; or
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(r)

Possession-Related Costs connected with the carrying out of or completion of a
Variation on an emerging cost basis

Network Rail Costs means:
(a)

additional costs payable under Paragraph 22; and

(b)

in respect of a Variation or a Regulated Change carried out on an emerging cost
basis, Agency Costs, Contractors' Costs, Expenses and Disbursements, the Variation
Fee, Necessary Consents Costs, Personnel Costs, Possessions-Related Costs and
Third Party Costs to the extent they arise from, or are a consequence of, the
performance of its undertaking of the Works

Network Rail's Personnel means any employees and/or officers of Network Rail
Personnel Costs means the sum of the relevant Hourly Rate multiplied by the number of
hours spent by each member of Network Rail’s Personnel in connection with the performance
of Network Rail’s obligations under this Agreement, except that should a delay arise in the
Implementation Programme that is caused by the breach or negligence of Network Rail the
Customer will not be liable for such amounts incurred after the date of completion of the
Works which are in excess of those amounts that would have been allowable had the delay
not occurred
Possessions-Related Costs means sums Network Rail will be obliged to pay to any train
operator pursuant to Schedules 4 and/or 8 or equivalent provision of the relevant Access
Agreement
Third Party Costs means any amount which Network Rail is obliged to pay to third parties in
connection with the Works
Variation Fee means an amount equal to the Variation Network Rail Fee plus the Variation
Industry Risk Fee
Variation Industry Risk Fee means an amount equal to 2% of the aggregate of the Agency
Costs, Contractors' Costs and Personnel Costs in relation to the estimated costs of a
Variation being carried out on an emerging cost basis as at the date such Variation is agreed
in accordance with Paragraph 23 (other than a Variation of the type described in Paragraph
24);
Variation Network Rail Fee means an amount equal to 5% of the aggregate of Agency
Costs, Contractors' Costs and Personnel Costs in relation to a Variation being carried out on
an emerging cost basis

2

Hourly Rates 4
Banding
1
2
3
4
5
6
7
8

3

Hourly Rate
£180
£126
£95
£82
£67
£66
£61
£55

Adjustment of Hourly Rates
Network Rail shall adjust the Hourly Rates to reflect any rate review agreed between Network
Rail and the ORR, or in the absence of such rate review annually on 1 April by the increase in
the retail price index for the year ending the preceding November.
Where Network Rail identifies opportunities for delivering the Services for a lower cost by
using Network Rail's Personnel for whom lower hourly rates apply, Network Rail will use
reasonable endeavours to deliver the Services through such Network Rail’s Personnel. In
such cases, the hourly rate applicable to such Network Rail’s Personnel shall apply.

4

Rates apply from 01.04.2019.
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4

Review
As from time to time requested by the Customer, Network Rail shall provide to the Customer
reasonable access to and evidence and records of all amounts payable by the Customer
under this Schedule 3 (other than the Hourly Rates) together with such other information and
records as the Customer may reasonably require (having at all times regard for Network Rail's
confidentiality and contractual obligations), which may be reviewed and audited by or on
behalf of the Customer.

5

Schedule of Payment of Base Price
The Base Price shall be paid in the following instalments:
[to be completed]
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